

2. INSTALL ALL EQUIPMENT IN ACCORDANCE WITH MFGR'S INSTRUCTIONS.


3. PROVIDE ACCESS DOORS AS REQ'D IN ALL HARD CEILING FOR ROUTINE MAINTENANCE OF ALL COMPONENTS OF THE SYSTEM.





KEYED NOTES

- 1. INSTALL REFRIGERANT PIPING UP IN WALL FRAMING TO SERVE THE 2ND LEVEL, (BASE BID).
- 2. INSTALL REFRIGERANT PIPING UP IN WALL FRAMING TO SERVE THE BASEMENT AND CONTINUE UP TO SERVE THE 1ST LEVEL.
- 3. FIELD VERIFY MFGR'S ACCESS INTO ALL COMPONENTS OF THE SYSTEM IN THE CEILING SPACE PRIOR TO INSTALLATION.
- 4. INSTALLATION OF THE HRU-2 AND ROUTING OF REFRIGERANT PIPING UP TO THE SECOND LEVEL TO BE INSTALLED IN THE BASE BID.





PHASE 1 SUB-BASEMENT FLOOR PLAN -HYDRONIC PIPING

SUB-BASEMENT FLOOR PLAN - HYDRONIC PIPING

1/4" = 1'-0" 01